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CONSTRUCTION DOCUMENTS

ADD-ALTERNATE #2

PRIMARY ACCESS

GENERAL NOTES
1.

THE CONTRACTOR SHALL EXERCISE EVERY REASONABLE PRECAUTION TO PROTECT
CHANNELS, STORM DRAINS, AND BODIES OF WATER FROM POLLUTION.

2. PROTECT ALL EXISTING DRAINAGE STRUCTURES AND OUTLETS FROM SEDIMENTATION
AND EROSION, UNLESS OTHERWISE NOTED.

3. CONTRACTOR SHALL PROVIDE ANY NECESSARY WATER POLLUTION CONTROL DEVICES
TO PREVENT, CONTROL, AND ABATE WATER POLLUTION AND IMPLEMENT GOOD
HOUSEKEEPING PRACTICES TO REDUCE THE DISCHARGE OF POLLUTANTS FROM THE
WORK SITE TO THE MAXIMUM EXTENT PRACTICAL.

4. EXERCISE CARE IN PRESERVING VEGETATION AND PROTECTING PROPERTY TO AVOID
DISTURBING AREAS BEYOND THE LIMITS OF THE WORK OR AREAS IN WHICH EROSION
CONTROL MEASURES HAVE NOT YET BEEN IMPLEMENTED. CONTRACTOR SHALL
PROMPTLY REPAIR ANY DAMAGE CAUSED BY CONTRACTOR OPERATIONS AT HIS/HER
SOLE EXPENSE.

5. PROTECT EXISTING ROADS. AVOID DRIVING HEAVY LOADS ON PHASE 1A PAVEMENT
AND NEW PHASE 1B PAVEMENTS. USE GRAVEL BASE FOR HAUL ROADS. RESTORE
HAUL ROADS TO EXISTING GRADE AND EXISTING CONDITION AT COMPLETION OF
CONSTRUCTION. REMOVE HAUL ROUTE GRAVEL AND RESTORE TO EXISTING CONDITION
AT COMPLETION OF CONSTRUCTION. HAUL ROUTE AREAS WHICH ARE OUTSIDE OF
LIMIT OF WORK ARE TO RECEIVE EROSION CONTROL SEED MIX UNLESS EXISTING
CONDITION IS MANICURED LANDSCAPING, IN WHICH IT IS TO BE RESTORED TO THE
SAME. REFER TO SPECIFICATIONS AND LANDSCAPING PLAN FOR EROSION CONTROL
MIX.

NPDES NOTES

1. CONTRACTOR IS ADVISED THAT THE STATE OF LOUISIANA HAS ADOPTED NATIONAL
POLLUTION DISCHARGE ELIMINATION SYSTEM (NPDES) REQUIREMENTS IN
ACCORDANCE WITH THE REQUIREMENTS OF THE CLEAN WATER ACT. THIS PROJECT
IS SUBJECT TO ALL OF THE REQUIREMENTS CONTAINED IN THOSE ACTS, AS WELL
AS THE REQUIREMENTS OF THE GENERAL CONSTRUCTION PERMIT LAR100000. THE
CONTRACTOR SHALL ABIDE BY ALL OF THE LAWS, ORDINANCES AND REGULATIONS
ASSOCIATED WITH THE NPDES, LPDES, THE CLEAN WATER ACT AND THE GENERAL
PERMIT.

2.  CONTRACTOR SHALL RETAIN ERODED SEDIMENTS AND OTHER POLLUTANTS ON-SITE
AND NOT ALLOW TRANSPORTATION FROM THE SITE BY SHEET FLOW, SWALES, AREA
DRAINS, NATURAL DRAINAGE, OR WIND. PROTECT STOCKPILES OF EARTH AND OTHER
CONSTRUCTION RELATED MATERIALS FROM BEING TRANSPORTED FROM THE SITE BY
WIND OR WATER.

3. AS PART OF THE NPDES REQUIREMENTS, A NOTICE OF INTENT MUST BE FILED AND
A STORM WATER POLLUTION PREVENTION PLAN (SWPPP) MUST BE DEVELOPED FOR
THIS PROJECT; AN OUTLINE OF THIS PLAN HAS BEEN DEVELOPED BY THE OWNER.
THE CONTRACTOR SHALL UPDATE IT AS NECESSARY THROUGHOUT CONSTRUCTION
OF THE PROJECT.

4.  THE SWPPP MUST BE MAINTAINED THROUGHOUT THE COURSE OF CONSTRUCTION
AND BE ACCESSIBLE AT ALL TIMES, AT THE CONSTRUCTION SITE. THE CONTRACTOR
IS ADVISED THAT HE SHALL CONFORM TO THE REQUIREMENTS AND SHALL
IMPLEMENT ALL OF THE MEASURES REQUIRED BY THE SWPPP, INCLUDING
MAINTENANCE AND DILIGENT RECORD KEEPING AND LOGS AS REQUIRED BY THE
SWPPP. NOT EVERY CONDITION CAN BE ANTICIPATED ON THIS EROSION CONTROL
PLAN OR IN THE PROJECT'S SWPPP OUTLINE. CONTRACTOR SHALL IMPLEMENT
EROSION AND SEDIMENT CONTROL MEASURES AS NECESSARY TO MEET THE
REQUIREMENTS OF THE NPDES/LPDES.

5. THE OWNER / CONTRACTOR MUST KEEP COPIES OF THESE RECORDS AND LOGS
WITH THE SWPPP AT THE CONSTRUCTION SITE FOR VIEWING BY THE STATE OF
LOUISIANA OR ITS AGENTS DURING THE COURSE OF CONSTRUCTION.

6. EROSION CONTROL AND SEDIMENT CONTROL MUST BE IMPLEMENTED FOR THE
DURATION OF THE CONSTRUCTION PROJECT, ON A CONTINUOUS BASIS, AND
UPDATED AS SITE CONDITIONS WARRANT.
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Carter=Burgess
A Wholly Owned Subsidiary of Jacobs

Consultants in Architecture, Engineering,
Planning, and the Environment

Sacramento Office

180 Promenade Circle, Suite 300
Sacramento, California 95834

(916) 929-3323 Fax (916) 929-1772

Subconsultant List

DREYFUSS & BLACKFORD

3540 FOLSOM BOULEVARD, SACRAMENTO, CA 95816 (916) 453—1234

CAPITAL ENGINEERING CONSULTANTS

11020 SUN CENTER DRIVE, RANCHO CORDOVA, CA 95670 (916) 851-3500

ECOM ENGINEERING INC.

1796 TRIBUTE ROAD, SUITE 100 SACRAMENTO, CA (916) 641-5600

BUEHLER & BUEHLER STRUCTURAL ENGINEERS, INC.

600 Q STREET, STE. 200, SACRAMENTO, CA. 95811 (916) 443-0303

W.L. BURLE ENGINEERS, PA

111 S. WALNUT STREET, GREENVILLE, MS 38702 (662) 332—2619

AQUA ENGINEERING, INC.

4803 INNOVATION DRIVE, FORT COLLINS, CO 80525 (970) 229-9668

THE SIERRA WEST GROUP, LLC

2730 GATEWAY OAKS DRIVE, STE. 110 SACRAMENTO, CA. 95833 (916) 925—4000
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